STATE OF CALIFORNIA

BID OPENING DATE
CONTRACT NUMBER
LOCATION

DB GOALS:
PROPOSALS 1SSUED 14
NUMBER OF BIDDERS 4
PROGRAM ELEMENTS

BID RANK

01/23/01
04-0C7014

04-ALA-880-2.3/15.3

B1D

SUMMARY

DEPARTMENT

IN ALAMEDA COUNTY IN FREMONT,
NEWARK, UNION CITY AND HAYWARD

FROM ROUTE 262 SEPARATION TO 0.3 KM

SOUTH OF TENNYSON ROAD OVERCROSSING

RESURFACE ASPHALT CONCRETE

DISADVANTAGED BUSINESS ENTERPRISE - 14.0%

RAS

FUND TOTAL  HA22 30,807,000
ENGINEERS EST 27,222,895.00
BID TOTAL BIDDER ID
21,963,354.00 2
22,309,302.00 1
22,558,672.00 3
23,333,333.00 4

OF TRANSPORTATION

B1D245
PAGE 1
01/24/01

CONTRACT CODE
43 CONTRACT

A -
ITEMS

FEDERAL AID ACIM-880-1(045)14E

TOTAL NUMBER OF WORKING DAYS

AMOUNT UNDER 5,259,541.00

PERCENT UNDER

BIDDER INFORMATION (NAME/ADDRESS/LOCATION)

O C JONES AND SONS INC

1520 FOURTH STREET

BERKELEY CA 94710

GRANITE CONSTRUCTION COMPANY

P O BOX 50085
WATSONVILLE CA 95077-5085
PAVEX CONSTRUCTION DIVISION

330 BLOMQUIST STREET
REDWOOD CITY CA 94063
DE SILVA GATES CONSTRUCTION

P O BOX 2909
DUBLIN CA 94568

FAX

FAX

FAX

FAX

510 526-3424
00759729
510 526-0990

831 724-1011
00000089
831 768-4021

650 482-4000
00000022
650 482-4103

925 829-9220
00704195
925 803-4263

240
EST 19.32



04-0C7014 B1D245

04-ALA-880 SUMMARY OF REMAINING BIDDERS PAGE 2
01/23/01 01/24/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 ABSL GRINDING EXCAVATION (PARTIAL)

REDWOOD CITY CA

A C DIKE COMPANY ASPHALT CONCRETE DIKE

LINCOLN CA

CAL SAFETY TRAFFIC CONTROL (PARTIAL)

FREMONT CA

CHRISP COMPANY STRIPING (PARTIAL)

FREMONT CA

LANE SAFETY TRAFFIC CONTROL (PARTIAL)

BENICIA CA

LOWELLS SUPPLY PAINT BINDER (PARTIAL)

SALINAS CA

MBI METAL BEAM GUARD RAIL, CRASH BARRIERS AND CONCRETE BARRIER
LIVERMORE CA

MIKE BROWN ELECTRIC ELECTRICAL LOOPS

COTATI CA

R E SERRANO REPLACE CONCRETE PAVING

SAN FRANCISCO CA



04-0C7014 B1D245
04-ALA-880 SUMMARY OF REMAINING BIDDERS PAGE 3
01/23/01 01/24/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 A C DIKE COMPANY ASPHALT CONCRETE DIKE

LINCOLN CA

C J C TRUCKING TRUCKING (PARTIAL)

OAKLAND CA

CHRISP COMPANY STRIPING

FREMONT CA

FARWEST SAFETY CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL

LODI CA

MBI METAL BEAM GUARD RAIL AND CONCRETE BARRIER CAP
LIVERMORE CA

MIKE BROWN ELECTRIC ELECTRICAL

COTATI CA

R E SERRANO REPLACE PORTLAND CEMENT CONCRETE SLABS

SAN FRANCISCO CA

BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 ABSL GRINDING

REDWOOD CITY CA

A C DIKE COMPANY
LINCOLN CA

ADVANCED ENVIRONMENTAL
CORTE MADERA CA

CONTINUED ON NEXT PAGE

ASPHALT CONCRETE DIKE

LEAD COMPLIANCE



04-0C7014 B1D245
04-ALA-880 SUMMARY OF REMAINING BIDDERS PAGE 4
01/23/01 01/24/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 CHRISP COMPANY STRIPING

FREMONT CA

CONE ENGINEERING CONCRETE

SAN RAMON CA

MBI GUARD RAIL

LIVEMORE CA

MIKE BROWN ELECTRIC ELECTRICAL

COTATI CA

STATEWIDE SAFETY AND SIGNS SIGNS

PISMO BEACH CA

BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 A C DIKE COMPANY ASPHALT CONCRETE DIKE

LINCOLN CA

CHRISP COMPANY STRIPING

FREMONT CA

M BUMGARNER INC

LIVERMORE CA

MIKE BROWN ELECTRIC COMPANY
COTATI CA

R E SERRANO INC

SAN FRANCISCO CA

GUARD RAIL AND BARRIER RAIL CAP

ELECTRICAL

CONCRETE PAVEMENT



04-0C7014 B1D245

04-ALA-880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/23/01 01/24/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 070010 PROGRESS SCHEDULE (CRITICAL PATH) LS LUMP SUM 500.00* 500.00
2 070018 TIME-RELATED OVERHEAD WDAY 240 2,500.00 600,000.00
3 019644 LEAD COMPLIANCE PLAN LS LUMP SUM 12,000.00* 12,000.00
4 018828 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 3,500.00* 3,500.00
5 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 50,000.00* 50,000.00
6 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 500,000.00* 500,000.00
7 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 8 12,000.00 96,000.00
8 150771 REMOVE ASPHALT CONCRETE DIKE M 1,250 10.00 12,500.00
9 151625 RECONSTRUCT METAL BEAM GUARD RAILING M 3,950 25.00 98,750.00
(WOOD POST)
10 152430 ADJUST INLET EA 200 700.00 140,000.00
11 152440 ADJUST MANHOLE TO GRADE EA 2 1,500.00 3,000.00
12 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,550 5.00 12,750.00
(30 MM MAXIMUM)
13 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8,250 6.50 53,625.00
(45 MM MAXIMUM)
14 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,040 16.00 32,640.00
(60 MM MAXIMUM)
15 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 83,200 6.50 540,800.00
(75 MM MAXIMUM)
16 156585 REMOVE CRASH CUSHION EA 5 600.00 3,000.00
17 190185 SHOULDER BACKING STA 2,000 1.00 2,000.00
18 018829 LEAD SAMPLING ANALYSIS LS LUMP SUM 8,000.00* 8,000.00
19 198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 2,000 19.00 38,000.00
20 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 20 700.00 14,000.00
21 390095 REPLACE ASPHALT CONCRETE SURFACING M3 7,540 235.00 1,771,900.00
22 390155 ASPHALT CONCRETE (TYPE A) TONN 100 80.00 8,000.00
23 390165 ASPHALT CONCRETE (OPEN GRADED) TONN 68,500 70.00 4,795,000.00
24 390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 121,000 78.00 9,438,000.00
25 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 1,250 4.00 5,000.00
26 397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 650 480.00 312,000.00
27 018832 REPLACE CONCRETE PAVEMENT M3 890 935.00 832,150.00
(FAST SETTING HYDRAULIC CEMENT CONCRETE)
28 820107 DELINEATOR (CLASS 1) EA 39 40.00 1,560.00
29 018830 BARRIER CAP M 5,740 33.00 189,420.00
30 839565 TERMINAL SYSTEM (TYPE SRT) EA 39 1,500.00 58,500.00
31 018831 CRASH CUSHION (TYPE REACT 9CBB) EA 5 35,000.00 175,000.00
32 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 450 30.00 13,500.00



04-0C7014 B1D245

04-ALA-880 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/23/01 01/24/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

33 (S) 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 88,700 .75 66,525.00

34 (S) 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 8,890 1.60 14,224 .00

35 (S) 840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 7,740 1.50 11,610.00
(BROKEN 3.66 M - 0.92 M)

36 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 37,700 1.50 56,550.00

37 (S) 850110 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL EA 1,000 3.00 3,000.00
TYPE C)

38 (S) 850112 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL EA 11,200 3.00 33,600.00
TYPE G)

39 (S) 850113 PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL EA 3,250 3.00 9,750.00
TYPE H)

40 (S) 018833 LOOP DETECTOR REPLACEMENT LS LUMP SUM 150,000.00* 150,000.00
(TRAFFIC SIGNAL)

41 018834 LOOP DETECTOR REPLACEMENT LS LUMP SUM 400,000.00* 400,000.00
(TRAFFIC MONITORING STATION)

42 (S) 018835 PULL BOX REPLACEMENT LS LUMP SUM 35,000.00* 35,000.00

43 999990 MOBILIZATION LS LUMP SUM 1,362,000.00* 1,362,000.00

TOTAL 21,963,354.00



04-0C7014
04-ALA-880
01/23/01

REMAINING

SUMMARY OF
|
I THIRD
AMOUNT I BID
——————————— |
20000.00] 40,000.00*
2400000.00| 5,500.00
5000.00] 5,000.00*
5000.00] 5,000.00*
62000.00] 100,000.00*
719000.00] 600,000.00*
8.00] 20,000.00
13750.00] 15.00
106650.00| 25.00
85000.00] 1,000.00
2000.00] 400.00
17850.00] 4.00
57750.00] 4.50
14280.00] 6.50
599040.00] 7.50
4000.00] 700.00
120000.00| 1.00
4500.00] 10,000.00*
120000.00| 25.00
20.00] 1,500.00
3770000.00] 250.00
1000.00] 100.00
2877000.00| 55.00
5324000.00| 75.00
7500.00] 2.00
65000.00] 600.00
1780000.00] 900.00
1755.00]| 33.00
195160.00| 33.00
81900.00] 2,000.00
210000.00] 40,000.00
17550.00] 30.00
62090.00] 1.00
11557.00] 1.00
10062.00] 1.00
71630.00] 2.00
5000.00] 3.00
56000.00]| 3.00
16250.00] 3.00

40000.00]
1320000.00]|
5000.00]|
5000.00]|
100000.00]|
600000.00]
160000.00|
18750.00]
98750.00]|
200000.00]
800.00]
10200.00]
37125.00]
13260.00]
624000.00]
3500.00]
2000.00]
10000.00]
50000.00]
30000.00]
1885000.00]
10000.00]
3767500.00|
9075000.00|
2500.00]|
390000.00]
801000.00]
1287.00]
189420.00|
78000.00]
200000.00]
13500.00]
88700.00]
8890.00]|
7740.00]
75400.00]|
3000.00]
33600.00]
9750.00]|

50.000.
2,421.362.
1

10.
25.
1,000.
1,000.
10.
10.
10.
10.
1,000.
1.
5,000.
50.
500.
500.
100.
1.

50.

5.
1,000.
1,000.
50.
50.
2,000.
40,000.
25.

WWWkrR PP

BIDDERS

10000.00
4560000.00
10000.00
10000.00
50000.00
2421362.00
8.00
12500.00
98750.00
200000.00
2000.00
25500.00
82500.00
20400.00
832000.00
5000.00
2000.00
5000.00
100000.00
10000.00
3770000.00
10000.00
68500.00
6050000.00
6250.00
650000.00
890000.00
1950.00
287000.00
78000.00
200000.00
11250.00
44350.00
8890.00
7740.00
37700.00
3000.00
33600.00
9750.00
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PAGE 7
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04-0C7014

04-ALA-880 SUMMARY OF REMAINING BIDDERS

01/23/01
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300,000.00* 300000.00]
680,000.00* 680000.00]
200,000.00* 200000.00]
2,210,000.00*  2210000.00]
22,309,302.00
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400,000.00* 400000.00]
240,000.00* 240000.00]
100,000.00* 100000.00]
1,850,000.00* 1850000.00]
22,558,672.00

100,000.00* 100000.00
250,000.00* 250000.00
25,000.00* 25000.00
2,333,333.00*  2333333.00
23,333,333.00
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